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INSTITUTE FOR DEFENCE STUDIES AND ANALYSES 

Tender Enquiry No: IDSA/0115/2017 

(2 Bid System) 

 

NOTICE INVITING TENDER 

Tender for “Providing and fixing Chlorinated Polyvinyl chloride 

(CPVC) pipes, having thermal stability for hot & cold water 

supply including all CVPC plain and brass threaded fittings 

(including fixing & jointing of pipes & fittings with one step 

CPVC solvent cement, trenching refilling to match existing work  

& testing of joints, Complete at The Institute for Defence 

Studies and analyses at No 01 Development Enclave, Rao Tula 

Ram Marg, New Delhi-110 010. 
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NOTICE FOR INVITING TENDER 

Tender Enquiry No: IDSA/0115/2017 

Last date: 24.03.2017 

1. Sealed Tenders are invited for the following work from reputed, 

resourceful and Eligible Contractor who meets the Qualification 

Requirements. 

 

Nature of work Earnest 
money 

deposit (Rs) 

Issue of 
Tender  

Documents 

Tender 
submission 

date & time 

Providing and fixing Chlorinated Polyvinyl 

Chloride (CPVC) pipes, having thermal 
stability for hot & cold water supply 
including all CPVC plain & brass threaded 

fittings (including fixing & jointing of 
pipes & fittings with one step CPVC 

solvent cement, trenching, refilling to 
finish  & testing of joints including fixing 
tiles   complete in all respect )  

 

20000/-  
 
(Rupees 

Twenty 
Thousand  

only) 

 

From:- 
22.02.2017 
 

To  
 

24.03.2017 

 

24.03.2017 
by 15:00 
Hrs at IDSA, 

New Delhi 
(Reception 

Desk) or by 
speed post 
only  

 

  Cost of Tender Documents:  Free of Cost  

2.  Address for submission & opening of Tender at   

Estate Manager  

Institute for Defence Studies and Analyses, 

No 01, Development Enclave  

Rao Tula Ram Marg,  

New Delhi-110010 

Tel: 011- 26717983 

 Note :  Submission of tenders  in the Tender Box  at the reception  

or by speed post at above address: 

 3. Tender documents may be obtained  by hand from the above office, 

may also be downloaded from the website  of IDSA (www.idsa. in ).  
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PART I: EARNEST MONEY DEPOSIT (EMD): EMD for the specified 

amount shall be in form of pay order or Demand Draft in favour of “IDSA,  

” payable at New Delhi in a separate sealed envelope.  Bids not 

accompanied by the requisite EMD in a separate sealed envelope 

or bids accompanied with EMD of not specified amount shall not 

be entertained.   

PART II: Technical bid shall contain following:   

� Technical Details  

� EMD 

PART III: Financial  Bid (In  Separate Sealed Envelope) 

Notes: 

• Each part shall be in a separate sealed envelope. All the parts shall 

then be put in a bigger sealed envelope. The tender enquiry no. & 

last date must clearly be mentioned on top of the big envelope. 

• NSIC registered vendors with valid certificates will be exempted 

from paying the EMD amount. The bidder has to submit valid / 

relevant certificate stating the exemption  along with the offer. 

• Bidders shall submit their signed and stamped  each page of 

tender document fulfilling   and other Terms and Conditions as 

follows :- 

� Technical Pre-qualifying requirements 

� Drawings 

� General Conditions   

� Financial  Bid Schedule 

 

4. Tenders shall be submitted strictly in accordance with the 

requirements of the above tender document.  
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5. Offer shall remain valid for “Six Months” from the date of Tender 

opening. 

 
6. Unsolicited fresh/revised Price Bids shall not be entertained. 

7. IDSA takes no responsibility for any delay / loss of documents or 

correspondence sent by speed post.  
8. All the documents submitted  in his offer shall be accompanied with 

covering letter giving index of interlinking all the documents. 

 
9. Part II of the bid will be opened only if bidders satisfy the condition 

of EMD submission. Successful bidders in technical bid (Part-II) after 
scrutiny will only be considered for opening of Financial  bid (Part-III). 

Date and place of opening of financial  Bid will be intimated separately, 
who qualify  the Technical bid. 

 
10. Only Tenderers who have previous experience in the nature of work 

and description detailed in this tender document shall quote for this work. 
Offer from Tenderer who do not have proven and established experience 

in the field as per Qualifying Requirements will not be considered. 
 

11. The Tenderers are required to quote for the complete scope of work 
with rates for all the items & no column should be left blank. Tenderer 

quoting for part of the work or incomplete in any respect or not in the 

proper format of IDSA shall be rejected. Evaluation shall be done on 
overall L1 basis, not on individual item basis.  

 
12. All tenderers shall note that no other enclosures should be attached 

with the Financial  bid. Price bids must be submitted in the price format of 
IDSA only.  

 
13. The Tenderer shall quote the rates in Rupees. The “Amount” column 

shall be the arithmetic multiplication of “Quantity” and the “Rate” of each 
row. For the purpose of tender, the metric system of units shall be used. 

The Rate Schedule has to be filled by the Tenderer in legible and neat 
handwriting or typed. In case of any discrepancy in the quoted “Grand 

Total” of the Price Format, the correct arithmetic total shall be considered.  
 

14. Clarifications, if any, of Technical / Commercial nature, can be 

obtained from the Estate Cell.  
 

15. IDSA reserves the right to accept or reject any of the bid / all bids 
with or without deviation or cancel / withdraw the invitation for bid 

without assigning any reason, whatsoever and in such case no bidder 
shall have any claim arising out of such action by IDSA.  
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16. IDSA reserves the right to reject the tender from any bidder on the 

basis of knowing any unsatisfactory performance of the bidder in any 
ongoing job or any similar job in last seven years, or if the bidder has 

been kept under hold/ blacklisted by any Government Department. 

Your best quotation/offer for the above requirement, in line with our 

terms and conditions, should either be put in the tender box (Reception 

Desk) or sent by SPEED POST, to the official inviting tender. It shall be 

the responsibility of the bidder to ensure that the tender is delivered by 

the last date on or before 3 PM.  

 

        For & on behalf of IDSA 

   

 

 Hemant Kumar 

  Estate Manager 
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Part-II 

PRE – QUALIFICATION REQUIREMENTS (PQR) FOR 

PARTICIPATING IN  BID (GENERAL)  

 

SECTION- I: PQR (TECHNICAL) PQR as per attached Annexure-A 

 

Section – II : FINANCIAL  

1) Bidder shall submit valid Income Tax Permanent Account Number 

(PAN). 

2) The Tenderer shall submit Audited Balance sheets & statements of 

Profit and loss along with schedule & notes for the last three financial 

years including upto 31/03/2016 i.e. for the financial years 2013-14, 

2014-15 and 2015-16. In case Audited balance sheet is not furnished for 

the year 2015-16, Audited Balance sheet & statement of Profit and loss 

for the  financial years including upto  31/03/2015  and  for the years 

2012-13, 2013-14 and 2014-15 may be submitted. 

3) The average annual financial turnover shall be at least Rs. 

20,00,000/- (Twenty Lakhs)(INR) for the said financial years. 

4) Bidder should submit proof of positive net worth certificate for the 

last financial year as mentioned at above. 

5) Bidder should have valid service Tax number. 

Note: All documents need to be submitted along with the offer itself. 
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Annexure - A 

 

PRE - QUALIFYING REQUIRMENTS (PQR) – TECHNICAL 

The bidder who wishes to participate in the bidding shall satisfactorily 

establish that he fulfils the Pre-Qualifying Requirements stipulated here 

under. 

1) The bidder must have executed Miscellaneous Civil Construction 

works including water supply and sanitary works during last 5 years 

ending last day of month previous to the one in which applications 

are invited should be either of the following:- 

a) Three work orders of value not less than  Rs 3.0 Lakhs each.  

b) Two work orders of value not less than  Rs 05 lakhs .            

c) One  work order of value not less than  Rs 08.00 Lakhs . 

2) Following credentials are to be submitted by the bidders along with 

bid documents in support of meeting the pre-Qualifying 

requirements. 

a)  (i) Award letter/ Work Order with bill of quantities  (ii) proof 

of value executed as mentioned at (b) below :- 

b) Documentary evidence issued by the department  as proof of 

value of work executed clearly indicating (i) the executed 

value of the work and (ii) period (giving start date and end 

date) during which the work has been executed, in the form 

of job  completion with performance certificate  / final 

deviation order / copies of measurement book (R/A bills). An 

department means  Government Organizations / Public Sector 

Enterprise, Autonomous body  . 

c) Copy of PF code allotted by RPFC. 

d) Copy of Sales Tax Registration, Service Tax Registration, 

STCC, works tax Registration certificate. 
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e) Proofs of execution of orders value, turnover and other 

requirements to meet the PQR for the work, as mentioned 

above. 

f) Original documents for verifications shall be produced as 

when called for. 

NOTE: 

a) The work “executed” means that the bidder should have 

achieved the progress specified in the PQR even if the total 

contract is not completed/ closed. The same shall be 

supported by documentary evidence issued by the 

department /organization. 

b) Other income than as specified shall not be considered for the 

purpose of annual turnover. 
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TECHNICAL SPECIFICATION 

  

1. CPVC pipes & fittings used in hot & cold potable water distribution 

system shall be ISI Marked conforming to all the requirements 

of IS 15778. (Latest Version)   

2. CPVC pipe shall be engraved with  ISI mark and CML number on every 

pipe length   

3. The internal and external surfaces of the pipe shall be smooth, clean 

and free from grooving and other defects. The pipes shall not have any 

detrimental effect on the composition of the water flowing through it. 

4. Measurements 

The net length of pipes as laid or fixed shall be measured in running 

meters correct to one cm for the finished work, which shall include CPVC 

pipe and fittings including plain and Brass threaded fittings and jointing 

solvent cement. 
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GENERAL CONDITIONS  

Name of work: The scope of contract generally covers complete 

civil engineering works required for  providing and 

fixing ISI marked (with CML number) printed on 

each pipe length of  Chlorinated Polyvinyl Chloride 

(CPVC) pipes, having thermal stability for hot & 

cold water supply including all CPVC plain & brass 

threaded fittings. This include fixing with clamps ,  

jointing of pipes & fittings with one step CPVC 

solvent cement, trenching, refilling to finish with 

existing work & testing of joints complete for 

leakage etc . 

1 Scope of work    

    1.1 The scope of contract generally covers complete civil 

engineering works required Providing and fixing Chlorinated 

Polyvinyl Chloride (CPVC) pipes, having thermal stability for hot & 

cold water supply including all CPVC plain & brass threaded fittings. 

This included jointing of pipes & fittings with one step CPVC solvent 

cement, trenching, refilling  to finish & testing of joints complete as 

per the working drawings, specifications and instructions from 

Engineer in Charge to contractor from time to time as broadly 

indicated in the bill of quantities. The contractor shall have to take 

the necessary precautions to safeguard against any damage to the 

neighboring existing structure and underground services etc. The 

work includes refixing of  matching tiles in kitchen area where new 

drinking point to be installed . 

1.2 The contract for the work is a complete one for labour, 

materials and workmanship including the use of construction 
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equipment, tools and tackles. The contractor shall have to make his 

own arrangement for all materials required for the due performance 

of the contract. It will be contractor's responsibility to do all the 

works and incidentals for quality execution and handing over to the  

IDSA  the completed works according to the drawings, specifications 

and directions of the Estate Manager at contractor’s cost. The 

contractor shall provide assembly drawings, if necessary, for 

approval to Estate Manager. 

2 Tools and plants: 

   2.1  The contractor shall make his own arrangements to procure 

all construction plant and equipment, tools and tackles etc. for his 

works. In the event of the failure of contractor to bring necessary 

and sufficient T&Ps/, idsa will be at liberty to arrange the same at 

the  cost of contractor including transportation cost of same from 

MARKET  and hire charges as applicable shall be deducted from 

contractor's bill. Decision of IDSA in this regard shall be final and 

binding on contractor.  

 2.2 All materials, construction plants and equipments etc. once 

brought by the contractor within the IDSA area are not to be moved 

from there without the written authority from the Estate Manager . 

Similarly, all enabling works built by the contractor for the main 

construction undertaken by him, are not to be dismantled and 

removed without authority from the Estate Manager .    

 2.3  If in the opinion of the Estate Manager, the tools, tackles, 

plant and equipments etc. brought to site or arranged by the 

contractor, are not sufficient or/are inadequate, the EM shall have 

the right to direct the contractor and the contractor shall comply 

with the directions, and arrange to bring such additional tools, 

tackles, plant and equipment, instruments etc., to the site and 

employ the same for the work at his own cost. 
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3    Materials supply:     

  3.1 The Contractor shall Supply / providing CPVC pipes & fittings, 

solvent, cement, aggregate, sand and all other materials required 

for carrying out the work.  

3.2 All materials, lab testing , method of measurement , etc  

required for the works and under the scope of the contractor's 

supply shall conform to the relevant Indian Standard specification   

as published by  Bureau of Indian Standards and shall be arranged 

and procured by the Contractor at his own cost. All such materials 

shall be subject to inspection and approval by the E.M  from time to 

time and the Contractor shall provide all facilities for its inspection . 

The Engineer will reject such materials which do not conform to the 

specifications and no claims for compensation on this account will 

be entertained. 

 3.5 Construction materials brought by the contractor for 

incorporation in the works shall be inspected and passed by the 

Engineer from time to time. The contractor shall provide all facilities 

for such inspection at his own cost. All rejected materials shall be 

removed from the site forth-with by the contractor at his own cost. 

Materials shall be got tested by the contractor at NABL  approved 

laboratories at his own cost. The test certificates shall also  be 

submitted alongwith . 

 3.6  The  consumption of CPVC pipe required for the work will be 

calculated on the basis of approved drawings / joint measurements. 

4 Execution of works : 

  4.1  The work shall be executed in a workman like manner and to 

the entire satisfaction of the Engineer and as per technical 
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specification issued with tender, IS codes, CPWD specifications as 

applicable. In case of conflict, the decision of the Estate Manager 

shall be final & binding. 

5 Setting out 

All the works shall be set out to the true lines, grades and elevation 

indicated on the drawing. The contractor shall be responsible to 

locate and set out the works. Only one grid reference line and 

benchmark all be made available for setting out the works under 

the contract. This reference lines shall be used as datum for the 

works under the contract and the contractor has to establish for his 

work area at available points horizontal and vertical control points. 

The contractor shall inform IDSA well in advance of the times & 

places at which he wishes to do work in the area allotted to him so 

that suitable datum points established by him are checked by IDSA  

to enable the contractor to proceed with the works. Any work done 

without being properly located may be removed and / or dismantled 

by IDSA  at Contractor’s expense. 

6 The Contract for work is complete one for labour material and 

workmanship including the use of construction equipment /plumbing 

equipment , tools and tackles . The contractor shall have to make 

his own arrangement for all material  
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Institute for Defence Studies and Analyses 

 

CERTIFICATE OF DECLARATION CONFIRMING THE KNOWLEDGE  OF SITE 

 
CONDITIONS 

 

We……………….…………………………………………………………………………… 
 

hereby declare and confirm that we have visited the project site under the 

subject 

namely,………………………………………………………………………..and 

acquired full knowledge and information about the site conditions, labour and 

material required and total work involved. We further confirm that the above 

information is true and correct and we will not raise any claim of any nature due 

to lack of knowledge of site condition. 

 

Tenderers Name and Address  
 

 
 
Date: 

 
(Signature of 

Tenderer) With 

Stamp 
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GENRAL INSTRUCTIONS TO TENDERERS 

1. This  tender  specification  as  a  whole, furnishing all the details and other 
documents  as  required in  the  following  pages,  shall  be  duly signed and sent 
in a sealed cover  super- scribing the name of work as  given  in the tender 
notice. 

2. The tender shall be addressed to: Estate Manager , IDSA . 
3. Tenders submitted by post shall be sent in " Tender Box , SPEED POST” and 

shall be posted with due allowance for any postal delay.  The tenders  received  
after  the  due  date and  time  of opening  are  liable  to  be  rejected.  Offers 
received by Telegram/telex/ Fax/ E-mail/ Internet shall not be considered unless 
otherwise specified in NIT. 

4. PROCEDURE FOR SUBMISSION & OPENING OF TENDERS 
4.1 After the tenders have been technically & commercially examined and the 

necessary clarifications etc. obtained, and the tender Committee of IDSA 
will declared tenderer as technically Qualified then only financial bid will 
be opened in presence of qualified  bidders. The earnest money deposit 
of unsuccessful bidders will be returned  once the LOI is issued  . 

4.2 No correspondence shall be entertained from the tenderers after the 
opening of Part-III (Price bid) of the tender. 

4.3 Not more than two representatives will be permitted to be present for the 
tender opening.(financial bid) 

 
5. The  BEST offer with FIRM prices as per the PRICE SCHEDULE/PRICE 

FORMAT given along with NIT shall be submitted . 
6. The tenderers shall closely peruse all the clauses, specifications and 

drawings indicated in the Tender Documents   before quoting.  Should the 
tenderer have any doubt about the meaning of any portion of the Tender 
Specifications  or  find discrepancies  /  omission in the Drawings or the tender 
documents issued are  incomplete or shall require clarification  on  any of the 
technical aspect, scope of work etc., he shall at once contact  the IDSA  for 
clarification before the submission of the tender. 

7. Before tendering, the tenderers are advised to inspect the site of work and the 
environments and be acquainted with the actual working and other prevalent 
conditions, facilities available, position of material and labour.   No claim will be 
entertained later on grounds of lack of knowledge and hindrances 

8. Tenderer must fill up all the schedules and furnish all the required information as 
per the instructions given in various sections of the tender specification. Each 
and every page of the Tender Specification must be SIGNED, STAMPED AND 
SUBMITTED ALONG WITH THE OFFER by the Tenderer in token of 
complete and unconditional acceptance thereof.   The information furnished 
shall be complete by itself. 

9. The tenderer shall quote the rates in English Language and international 
numerals.   These rates shall be entered in figures as well as in words. In 
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case of difference in rates between words and figures THE LESSER OF THE 
TWO will be treated as valid rate.  For the purpose of tender, the metric 
system of units shall be used. 

10. All entries in the tender shall either be typed or be written in ink.  Erasure and 
over writings are not permitted and may render such tenders liable to summary 
rejection.  All cancellations and insertions shall be duly attested by the tenderer. 

11. QUALIFICATIONS OF TENDERERS :  Only tenderers who have previous 
experience in the work of this    nature    and    description detailed in this tender 
specification are expected to quote for this work.  Offers from tenderers who do 
not have proven and established experience in the field are not likely to be 
considered. Decision of the IDSA  in this regard would be final. 

12. DATA TO BE ENCLOSED :   Full information shall be given by the tenderer 
in respect of the following. Non-submission of this information may lead to 
rejection of the offer.  

12.1. FINANCIAL STATUS :  Financial viability as per Proforma 
enclosed at ANNEXURE-`B' 

12.2. PREVIOUS  EXPERIENCE  :    A  statement  giving  
particulars  (duly  supported  by  documentary evidence)   
of   the   various   service rendered in progress for   
each similar works by the tenderer indicating the 
particulars  and value of each work, the site location, the 
duration, date  of completion etc.,  strictly  as per  
Proforma  enclosed at ANNEXURE-C. 

12.3 ORGANISATION CHART :  The  organization pattern 
that are totally available with him  and that will be 
employed by the tenderer for  this  work  in the form of 
month wise and category wise deployment plan duly  
indicating the number of Engineers, Supervisors, skilled 
and unskilled workers etc., as  per Proforma enclosed  at   
ANNEXURE-`D' . 

12.4  An attested copy of the Power of Attorney , in case the 
tender is signed by an individual other than the sole 
Proprietor, shall also be attached. 

12.5 IN CASE OF AN INDIVIDUAL :   His full name, 
experience, address and nature of business. 

OR 

IN CASE OF PARTNERSHIP FIRMS :  The names of all 
the partners    with addresses and their experience.  A 
copy of the    partnership deed/ instrument of 
Partnership duly certified by a Notary Public shall be 
enclosed.  

OR 
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IN CASE  OF  COMPANIES  :   Date and  place of 
registration including date of   commencement certificate 
in case of  public companies  and  the  nature  of  
business  carried  or by the Company. Certified copies of 
memorandum and Articles of Association are also to be 
furnished.  Also indicate names, addresses and 
experience of the Directors. 

12.6 A  list   of   tools   and  tackles  (including  cranes, tractor-
trailers,   winches,  Derricks,    welding  sets etc., 
wherever applicable) that the tenderer is  having and  
those  that will be deployed on this job  

12.7  In additions to the above, the particulars required 
elsewhere in tender documents. 

12.8  Checklist  and  schedule  of  general  particulars  duly  
filled  in,  signed  and  stamped  as  per ANNEXURE-
`E'. 

NOTE :- In terms of clauses  above, all the data required to be enclosed 
with the tender need to be   furnished  neatly  typed,  signed  and stamped 
in the given formats only  (in the form of separate sheets ) failing  which  
the  tender may  be considered as incomplete and is liable for rejection. 
Documentary proofs wherever necessary also need to be enclosed. 

13 EARNEST MONEY DEPOSIT (EMD):  Every  tender must be accompanied 
by  the prescribed amount of EMD. EMD shall be in the form of Pay Order or 
Demand Draft in favour of IDSA, , Payable at New Delhi.  Bids not 
accompanied by the requisite EMD in a separate sealed envelope or bids 
accompanied by EMD of inadequate value shall not be entertained and in 
such cases, bids shall be returned to the bidders without being opened. 
13.1. The EMD shall be returned to the unsuccessful bidders after placement 

of LOA . 
13.2.  The EMD of the successful bidder will be returned without interest  

when the bidder has furnished the required amount of Security 
Deposit. 

13.3. The EMD may be forfeited : 
1. If the bidder withdraws the bid during the period of bid validity 

specified by the bidder in their bid 
2. If the bidder does not accept the correction of its Bids Price 

(resulting from the arithmetical errors) as per provision in the 
Price Bid / Schedule of Prices. 

3. If the bidder does not withdraw any deviation at the cost of 
withdrawal indicated by him. 
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4. In the case of a successful Bidder, if the bidder fails within the 
specified time limit to furnish the Security Deposit. 

 
14. AUTHORISATION AND ATTESTATION : Tenders shall be signed by 

persons duly authorized / empowered to do so.  Certified copies of such 
authority and relevant documents shall be submitted along with the tenders. 

15. VALIDITY  OF  OFFER :      THE  OFFER  SHALL  BE  KEPT  OPEN  FOR  
ACCEPTANCE  FOR  A MINIMUM    PERIOD OF SIX MONTHS FROM THE 
DATE OF OPENING OF TENDERS.  In case IDSA   calls  for negotiations,  
such  negotiations  shall not amount to cancellation or withdrawal of the 
original offer which shall be binding on  the tenderers. 

16. EXECUTION  OF  CONTRACT:  The  successful  tenderer's  responsibility  
under  this  contract commences from the date of issue of the Letter of 
Intent by IDSA   The successful tenderer shall  be  required to execute an 
agreement with the IDSA   within 30 days from date of LOA after  the  
acceptance  of his tender. 

17. SECURITY  DEPOSIT:    Upon  acceptance  of  tender,  the  successful  
tenderer  must  deposit  10% of Quoted amount as  security deposit before 
start of work. The EMD of successful bidder may be adjusted as security 
deposit. 
17.1 The Security Deposit may be furnished in any one of the following 
forms:- 

a)  Bank Guarantee from Scheduled Banks/Public Financial 
Institutions as defined in Companies Act. All the BGs are to be 
submitted as per IDSA  

b) Fixed Deposit Receipt issued by Scheduled Banks/ Public 
Financial Institutions  as defined in Companies Act.   The FDR 
should be in the name of the contractor, A/C IDSA, duly 
discharged on the back. 

c)  EMD of the successful tenderer can be converted and adjusted 
against the security deposit. 

17.2. Security deposit shall not be refunded to the contractor except in 
accordance with the terms of the contract. 

17.3  The validity of the Bank Guarantee furnished towards Security Deposit  
under  (e)  above  shall  be up to the period of  completion of work  as 
stipulated in the Letter of Intent + 1 month and  the same   will   be   kept   
valid by proper renewal till the   satisfactory completion of the Guarantee 
Period. 

17.4 If  the  value of the work done  at  any time exceeds the  accepted 
agreement  value,  the  Security Deposit  shall  be correspondingly enhanced 
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and the  extra  Security Deposit shall be immediately deposited by the 
Contractor or recovered from payments due to him. 

17.5  Failure to deposit the Security Deposit within the stipulated time, may 
lead to forfeiture of Earnest Money Deposit and Cancellation of the award of 
work. 

17.6  If any part of Security Deposit of the Contractor is held in the form of 
approved securities, it shall be kept transferred in the name of IDSA, New 
Delhi , in such a    manner that the same can be realized fully without 
referring to the Contractor.  I D S A  shall not be responsible for any
 depreciation in the value of the Security while in IDSA’s custody or 
for any loss of interest thereon. 

17.7 IDSA reserves the right of forfeiture of Security Deposit   in 
addition   to   other   claims and penalties in the event of the contractor's  
failure  to  fulfill  any of the  contractual  obligations or in the event of 
termination of contract as per terms and conditions of contract.  IDSA 
reserves the right to set off the Security Deposit, against any claims of any 
other   contracts with IDSA 

17.8  RETURN OF SECURITY DEPOSIT :  If the contractor fully performs 
and completes  the  work  in all    respects  to  the  entire  satisfaction  of  
IDSA  and  presents  an  absolute  "No  Demand Certificate " in  the  
prescribed  form  and  returns  properties belonging to IDSA  taken, borrowed 
or  hired by him for carrying out the said works,  Security Deposit will be 
released to the contractor   after deducting all costs, expenses and other 
amounts that are to  be paid to IDSA under this   contracts   but this 
exercise as mentioned will be carried out after completion of Guarantee 
period (one year after Completion date ) 

18. No  interest  shall  be  payable  by  IDSA  on  Earnest Money Deposit, 
Security  Deposit  or  on any  moneys due  to  the   contractor. 
 

19.  REJECTION OF TENDER AND OTHER CONDITIONS:  
19.1. The  acceptance  of Tender will rest with IDSA  which does not  

bind itself to accept the lowest tender  or  any  tender  and   reserves  
to  itself  full  rights  for the following without   assigning any reasons 
whatsoever. 

 a) To reject any or all of the tenders. 
 b) To split up the work amongst two or more Tenderers. 
 c) To increase or decrease the quantities. 
 d) To award the work in part. 
 e) To reject any commercial or technical deviation given in the offer. 

f) To pre-pone/post-pone the date of opening for the tender with due     
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    Communication to the tenderers well within time. 
 g)   In either of the contingencies stated in (b) and (c) above to modify  
               the time for completion suitably. 
19.2 Standard pre-printed conditions of tenderer attached to the offer will 
not be accepted and only those in the body of the offer will be considered. 
19.3 Conditional  and  un-witnessed  tenders,  tenders  containing  absurd  

or  unworkable  rates  and amounts, tenders which are    incomplete 
or otherwise considered defective and tenders not in accordance with 
the tender conditions, specifications, etc., are liable to be rejected. 

19.4 If a tenderer expires after the submission of his tender or after the 
acceptance of his tender, IDSA may at its discretion, cancel such 
tender.  If a partner of a firm expires after the submission of the tender 
or after the acceptance of the tender, IDSA may cancel such tender at 
its discretion unless the firm retains its character. 

19.5 IDSA will not be bound by any Power of Attorney granted by the 
tenderer or by changes in the composition of the firm made 
subsequent to the execution of the contract. IDSA may, however, 
recognize such Power of Attorney and changes after obtaining proper 
legal advice, the cost of which will be chargeable to the contractor 
concerned. 

19.6  If the tenderer gives wrong information in his tender, IDSA reserves the 
right to reject such tender at any stage or to cancel the contract, if 
awarded and forfeit the Earnest Money/ Security Deposit/ any other 
moneys due. 

19.7 Canvassing  in  any  form  in connection with the tender is strictly  
prohibited  and  the  tenders submitted by the  contractor who  
resorts  to  canvassing  are liable to be rejected. 

19.8 Should a tenderer or contractor or in the case of a firm or Company of 
contractors/ one or more of its   Partners/   share holders /   Directors   
have a relation or relations employed in I D S A , the authority inviting 
tender shall be informed to the fact  along with the offer, failing this 
IDSA may, at its sole discretion  reject  the  tender  or  cancel the  
contract  and    forfeit the Earnest Money/ Security Deposit 

19.9 The successful tender shall not sub-contract the part or complete work 
detailed in the tender specification without written permission of IDSA.  
The tenderer is solely responsible to IDSA for the work awarded to 
him. 

19.10 NO DEVIATIONS to the tender conditions will normally be accepted.  
however,  if  the  tenderer insists  for  certain  deviations  to  the 
conditions, financial implication thereof  shall be loaded  to the  
quoted  price  for evaluating the  tenderer's offer. 
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20. COMMENCEMENT AND COMPLETION OF WORK  
20.1 The contractor shall commence the work within the time   indicated in 

the Letter of Intent and shall proceed with the same with due 
expedition without delay. 

20.2  If the successful tenderer fails to commence the work within the 
stipulated time, IDSA, at its sole discretion, will have the right to 
cancel the contract.   His Earnest Money and/ or Security Deposit 
will stand forfeited without any further reference to him without 
prejudice to any and all of IDSA’s other rights and remedies in this 
regard. 

20.3 All the works shall be carried out under the direction and to the 
satisfaction of IDSA. 

20.4  The transported equipment erected /constructed plant or work 
performed under the Contract, as the  case  may  be,  shall  be  taken  
over  when  it  has  been  completed  in  all  respects  and/or 
satisfactorily put into operation at site. 

 
21.  MEASUREMENT OF WORK AND MODE OF PAYMENT  

21.1  All payments due to the contractor shall be made by `Account Payee’ 
Cheques./RTGS 

21.2 These measurement sheets will be checked by the Engineer and    
quantities and percentages eligible for   payment   under different 
groups shall be decided by him.  

21.3  Measurement Book and signed by both the parti es. 
21.4  Based on the above quantities, contractor shall prepare the bills in 

the prescribed Proforma and work out the financial value.  These will 
be entered in the Measurement Book and signed by both the parties.   
Payment shall be made by IDSA after effecting the recoveries due from 
the contractor. 

 
22. Measurement shall be taken jointly by persons duly authorized by IDSA and 

the Contractor.  
 

23. The Contractor shall bear the expenditure involved, if any, in making the 
measurements and testing of materials to be used/ used in the work.  The  
Contractor  shall, without extra  cost   to  IDSA, provide all the  assistance  
with  appliances and other things necessary for measurement. 
 

24. If, at any time due to any reason whatsoever, it becomes   necessary to re-
measure the work done, in full or in   part, the   expenses   towards   such   
re-measurement   shall be borne by the Contractor. 
24.01  Passing of bills covered by such measurements doe s not 

amount to acceptance by IDSA of the completion of t he work 
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measured. Any left out work has to be completed by the 
Contractor, as directed . 

24.02 Final measurement bill shall be prepared in the Proforma  prescribed 
for the purpose, based on the certificate issued   by the Engineer that 
the entire work   as   stipulated   in   the tender specifications   has 
been completed in all respects to the entire satisfaction of   IDSA. The 
Contractor shall give unqualified `No Claim’ and `No Demand' 
certificates.  All the tools and  tackles loaned  to  him  should  be  
returned  in  condition satisfactory  to  I D S A . The abstract of final 
quantities and financial values shall also be entered in the 
Measurement Book and signed by both the parties.  The final bill shall 
be paid within eight weeks after completion of the work 

 
25. RIGHTS OF IDSA: IDSA reserves to itself the following rights in  respect  of  

this   contract without entitling  the  contractor to any compensation. 

25.1 To get  the work done through another agency at the risk and  cost of 
the contractor, in the event of poor progress or  the contractor's 
inability to progress the work for completion as  stipulated in the 
contract, poor quality of work, persistent disregard of instructions of 
IDSA,  assignment, transfer, subletting of the contracted work without 
written   permission of   IDSA, non-fulfillment of any contractual 
obligations etc. and to claim / recover compensation for such  losses  
from  the contractor including I D S A 's supervision charges and 
overheads   from Security Deposit/ other dues. 

25.2  To terminate the contract after due notice and forfeit the  Security 
Deposit and recover the loss sustained   in   getting the   balance   
work done through other agencies in addition to liquidated damages 
in the event of : 

  a)  Contractor's continued poor progress. 

b) Withdrawal from or abandonment of the work before 
completion of the work. 

  c) Corrupt act of the contractor. 

  d)  Insolvency of the contractor. 

  e) Persistent disregard of the instructions of IDSA. 

f) Assignment, transfer, subletting of the contract work 
without IDSA’s written permission. 

  g) Non-fulfillment of any contractual obligations. 



 

Page 27 of 45 

 

   

25.3  To recover any moneys due from the Contractor from out of any  
moneys due to the Contractor under this or any other Contract  or 
from the Security Deposit. 

25.4 To claim compensation     for   losses   sustained   including I D S A 's 
supervision   charges   and overheads    in    case    of  termination  of  
contract  and to levy liquidated damages for  delay in completion of 
work, at  the  rate  of  1/2%  of  the  contract value per week of delay 
or part thereof subject to a ceiling of 10% of the contract value.  

25.5 To determine the Contract or to restrict the quantum of work   and pay 
for the portion of work done in case IDSA's contract with its customer 
is terminated for any reason. 

25.6 To  effect  recoveries from any amounts due to the contractor  under 
this or any other contract or in any  other  form  the  moneys  which  
IDSA  is  forced  to  pay  to  anybody  due to  contractor's failure to 
fulfill any of his obligations. 

25.7 To restrict or increase the quantity and nature  of  work  to  suit  site  
requirements, since the tender specification is based on preliminary  
documents and quantities furnished  therein  are  indicative and 
approximate and the rates quoted  shall not be subject to revision. 

25.8 To deploy I D S A 's skilled and semiskilled workmen in case of     
emergency / poor progress/ deficiency in skill on the part of   the   
employees   of   the   contractor   and     to   recover   the expenditure 
on account of the same from the moneys due to the contractor. 

25.09  While every endeavor will be made by IDSA to this end, IDSA cannot 
guarantee uninterrupted work due to conditions beyond its control.  
The Contractor will not be entitled to any compensation/ extra payment 
on this account. 

25.10 In the event of any dispute of technical nature, the decision of IDSA 
shall be final and binding on the Contractor. 

26. RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS,    
EMPLOYMENT OF WORKERS, ETC.  
 
26.1 The following are the responsibilities of the Contractor in respect of 

observance of local laws, employment of personnel,  payment of 
taxes etc.: 

26.2 The Contractor  shall  comply  with  all  State  and  Central  Laws, 
Statutory Rules, Regulations, etc.,  such     as  The  payment  of  
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wages  Act,  The  Minimum  Wages     Act,  The  workmen's 
Compensation Act, The    Employer's    Liability  Act, The industrial 
Disputes Act, The Employees' Provident  Fund  Act, Employees' State 
Insurance Scheme, the Contract Labour (Regulations and Abolition 
Act, 1970)and  other  Acts, Rules and   Regulations  for  labour  as  
may  be  enacted  by the  Government during the tenure of the 
Contract and having force or jurisdiction at site. The contractor shall 
give to the local Governing Body, Police and other concerned 
Authorities all such notice as may be required under law. 

26.3 The Contractor, in the event  of  his  engaging  20  or  more  
workmen,  will  obtain independent license under the Contract Labour 
(Regulations and  Abolition Act, 1970) from the concerned authorities 
based on the  certificate  (Form-V) issued by the principal employer/ 
customer. 

26.4 The  contractor  shall  pay all taxes, fees, license charges, deposits,  
duties,  tolls,  royalty, commissions  or   other  charges  which  may  
be  leviable  on  account  of any of his operations connected with this 
contract. In case  IDSA  is  forced  to make any such payment, NBPPL 
shall recover the same from  the  contractor either from moneys  due  
to  him or otherwise as deemed fit. 

26.5 The contractor shall be  responsible  for  the  provision  of  health  and 
sanitary arrangements more particularly described in the Contract 
Labour (Regulations and Abolition Act,  1970) and  safety precautions 
as  may be  required for safe and satisfactory execution of the 
contract. 

26.6 The contractor shall be responsible for proper accommodation 
including adequate medical facilities for the personnel employed by 
him. 

26.7 The contractor shall be responsible for the proper behavior and 
observance of all regulations by the staff employed by him. 

26.8 The contractor shall ensure that no damage is caused to any person / 
property of other parties working at site.   If any such damage is 
caused, it shall be the responsibility of the contractor to make good 
the losses and compensate them 

26.9 It shall not be obligatory on the part of IDSA to supply any tools and 
tackles or materials other than those specifically agreed to be given by 
IDSA. However, depending upon availability / possibility, IDSA’s  
equipment and other materials may be made available to the 
contractor on    payment of hire charges as fixed by them, subject to 
the conditions laid down by IDSA  from time to time.  Unless paid in 
advance, such hire and other charges shall be   recovered from out of 
dues to the contractor or security deposit in one installment. 
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26.10 In case the contractor is required to undertake any work outside the 
scope of this contract, the amount payable shall be as may be mutually 
agreed upon. 

26.11 Any delay in completion of  works or  non-achievement  of  periodical  
targets,  due  to  reasons attributable   to   the contractor, will have 
to be   compensated   by   the   contractor   either   by increased  
manpower  and  resources or by working  extra hours or more than 
one shift at no extra cost to IDSA. 

26.12 The  contractor  shall  execute  the  work  under  the  conditions  usual  
to  such  power plant/manufacturing plant construction and in 
conjunction with numerous other operations at site. 

26.13 The contractor will be directly responsible for payment of wages to his 
workmen.  A pay-roll sheet giving details of all payments made to the 
workmen duly signed by the contractor's representative should be 
furnished to IDSA, if called for. 

26.14 In  case  of  any  class  of  work  for  which  there  is  no  specification  
laid  down in the contract, such work shall be carried   out in 
accordance with   the   instructions    and requirements of the 
Engineer. 

26.15 No  levy,  payment  or  charges  made  or  imposed  shall  be 
impeached by reason of any clerical error or by reason of any  mistake 
in the amount levied, demanded or charged. 

26.16 No idle labour charges will be admissible in the ev ent of any 
stoppage of work resulting in the contractor's work men being   
rendered idle due to any reason at any time . 

26.17 The contractor shall take all reasonable care to protect the materials 
and the work till such time the plant / equipment has been taken over 
by IDSA . 

26.18 Contractor shall not stop work or abandon the site for whatsoever 
reason or dispute, excepting for force majeure conditions. All problems 
/ disputes shall be separately discussed and settled without affecting 
the progress of work.  Stoppage or abandonment of work, other than 
under force majeure conditions, shall be treated as breach of work of 
contract and dealt with accordingly. 

26.19 The  contractor  shall  keep the area  of  work  clean and  shall 
remove  the debris  etc. While executing day-to-day work. Upon 
completion of work, the contractor shall remove from the  vicinity of 
work,  all  scrap,  packing  materials,  rubbish,  unused  and  other  
materials  and  deposit  them in   places specified by the Engineer.  
The contractor will also demolish all the hutments, sheds, offices, etc. 
constructed and used by him and shall clean the debris.  In the event 
of his failure to do so, the same will be arranged to be done by the 
Engineer and the expenses recovered from the contractor. 
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26.20 he contractor shall execute the work in the most substantial and 
workman like manner in the stipulated time. Accuracy of work and 
timely execution shall be the essence of this contract. The contractor 
shall be responsible to ensure that the quality, assembly and 
workmanship conform to the dimensions and clearance given in the 
drawings and/ or as per the instructions of the Engineer. 

26.21  The contractor shall furnish fortnightly labour deployment report 
indicating the classification and number of workmen engaged, date 
wise and category wise.  Besides, the contractor shall also furnish 
progress reports on work at regular intervals as required by the 
Engineer. 

27. RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY  OF 
MEN, EQUIPMENT, MATERIAL AND ENVIRONMENT . 
 
27.1 All safety rules and codes applied by IDSA shall be observed by the 

contractor and his workmen without exception. The contractor shall be 
responsible for  the safety of the  equipment  /  material  and  work  to  
be  performed  by  him  and  shall  maintain  all lights, fencing 
guards, signs etc.  or other protections necessary for the purpose.    
Contractor shall  also take  such  additional precautions as may be 
indicated from  time  to  time  by  the Engineer,  with a view to prevent 
pilferage, accidents, fire hazards etc.  Suitable number of clerical  
staff,  watch and  ward, store keepers to take care of equipment, 
materials,   construction tools and tackles shall be posted at site by the  
contractor  till  the  completion  of  the  work  under  this   contract.   
The contractor  shall  arrange  for  such safety  devices as are 
necessary for this type of work and carry out   the  requisite  site  
tests  of  handling  equipment, lifting    tools, tackles etc.  as per 
usual standards and practices. 

27.2 The   contractor   shall   provide to its work force and ensure   the 
use of the following   personal protective equipment as found 
necessary and as directed by  the authorized IDSA officials. 

  a) Safety Helmets  
  b) Safety Belts  
  c) Safety shoes   

d)  Eye & Face Protection devices  
e)  Hand & body protection devices . 

27.3 All tools, tackles, lifting appliances, material handling equipment, 
scaffolds,   cradles, safety   nets, ladders, equipment etc. used by the 
contractor shall be of safe design and construction. These shall  be 
tested and  certificate  of  fitness  obtained before putting them to use  
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and from time  to time  as  instructed  by  authorized  IDSA  official 
who shall have the right to ban the use of any item. 

29.4 Where   it   becomes necessary to   provide   and / or store 
petroleum   products,   explosives, chemicals  and  liquid  or  gaseous 
fuel or any other substance that may  cause  fire or  explosion, the 
contractor shall be responsible for carrying out such provision and/or  
storage  in  accordance with  the  rules  and  regulations  laid down 
in the relevant Government Acts, such as Petroleum Act, Explosives  
Act,  petroleum  and Carbides of  Calcium  Manual  of  the  Chief  
Controller  of Explosives, Government of India etc.  Prior approval of 
the authorized IDSA official at the site shall also be taken by the 
contractor in all such matters. 

29.5 The contractor shall arrange at his cost (wherever not specified) 
appropriate illumination at all work spots for safe working, when 
natural daylight may not be adequate for clear visibility. 

29.6 In case of a fatal or disabling injury / accident to any person at 
construction sites due to lapses by the contractor, the victim and / or 
his / her dependents shall be compensated by the contractor as per 
statutory requirements.  However, if considered  necessary,  I D S A   
shall  have the right to impose appropriate financial penalty on the 
contractor  and  recover  the  same  from  payments due to the 
contractor for suitably compensating the victim  and / or his / her  
dependents. Before imposing any such penalty, appropriate enquiry 
shall be held by IDSA giving opportunity to the contractor to present 
his case. 

29.7 In case of any damage  to  property  due  to  lapses  by  the contractor,  
IDSA shall have the right to recover the cost of  such damages from 
the payments due to  the  contractor  after  holding an appropriate 
enquiry. 

29.8 In case of any   delay   in the completion of a job due to   mishaps 
attributable to lapses by the contractor, IDSA  shall  have  the  right  
to  recover cost  of  such  delay from the  payments  due to  the  
contractor,   after notifying the contractor suitably and giving him 
opportunity to present his case. 

29.9 If the contractor fails to improve the standards of safety in   its   
operation   to the satisfaction of IDSA after being given reasonable 
opportunity to do so and / or  if  the  contractor fails  to take 
appropriate safety precautions or to provide  necessary safety  devices  
and equipment or to carry out  instructions regarding safety issued by 
the authorized IDSA official, IDSA shall have the right to  take the  
corrective  steps  at  the risk and cost of the contractor after giving a 
notice of not less than seven days indicating the steps that  would be 
taken by IDSA . 
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29.10 The contractor shall submit report of all accidents, fires,     property 
damage and dangerous occurrences to the authorized   IDSA official 
immediately after such occurrence, but in any case not later than 12 
hours of the occurrence. Such reports shall be furnished in the manner 
prescribed by IDSA. In addition, periodic reports on safety shall also 
be submitted by contractor to the authorized IDSA official from time to 
time as prescribed. 

29.11 During  the course of construction,  alteration or repairs  scrap lumbers 
with protruding nails, sharp edges etc., and all other debris including 
combustible scrap shall be kept  cleared from working areas, 
passage ways and  stairs  in  and  around site. 

29.12 All the contractor's supervisory personnel and sufficient number of 
workers shall be trained for fire fighting and shall be assigned  
specific  fire protection duties.  Enough number of such trained 
personnel must be available during the tenure of the contract. 

29.13 Before  commencing  the  work,  the  contractor  shall  appoint  
/nominate  a  responsible  officer  to supervise implementation of all 
safety measures and liaison with his counterpart of IDSA. 

 
28. CONSEQUENCES OF CANCELLATION  

30.1 Whenever IDSA  exercises  its  authority  to  terminate  the  contract / 
withdraw a portion of work , the work  may  be got  completed by any  
other means at  the contractor's risk and cost provided that in the 
event of  the   cost  of completion (as certified by the Engineer which 
shall be final and binding on the contractor) being less  than  the 
contract value,  the  advantage shall accrue to IDSA.  If the cost of 
completion exceeds the moneys due to the contractor under the 
contract, the contractor shall either pay the   excess amount 
demanded by NBPPL or the same shall be recovered from the 
contractor.  This will be in addition to the forfeiture of Security Deposit 
and recovery of liquidated damages as per relevant clauses. 

30.2 In  case  IDSA  completes the  work  under the  provisions  of    this  
clause,    the  cost  of  such completion to be taken into account for  
determining  the  excess  cost  to  be  charged  to  the contractor 
shall consist of cost of materials purchased and / or labour  provided  
by  IDSA  with an   addition of such percentage to cover 
supervision and establishment charges   as    may be decided by 
IDSA. 

 
29. INSURANCE  

31.1 It shall be the sole  responsibility  of  the  contractor  to  insure  his  
workmen  against  risks  of accidents and injury while at work as 
required by the relevant Rules  and  to pay compensation,  if any, to 
them as per Workmen's Compensation Act. The contractor shall 
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also insure his staff against accidents. The work will be carried out in 
a protected area and all the Rules and Regulations of IDSA  in the    
Project Area which is in force from time to time will be followed by the 
contractor.  

31.2 If due to negligence and/or non-observance of  safety  and other  
precautions, any accident / injury occurs to any other  persons/  public,  
the   contractor   shall   pay  necessary  compensation  and other 
expenses,  if  so  decided by the appropriate authority. 

31.3 The contractor will take necessary precautions and due  care to 
protect the     material, while in his custody from any damage/ loss till 
the  same is taken over by IDSA.  For lodging / processing of 
insurance claim the tractor will   submit necessary documents.  
I DS A  will reserve the right to recover the loss from the contractor, in 
case the damage / loss is due to carelessness / negligence on the part 
of the contractor. In case of any theft of material under contractor's 
custody, matter shall be reported to police by the contractor 
immediately and copy of FIR and subsequently police investigation 
report shall be submitted to IDSA for taking up with insurance. 

31.4 If due to negligence/ carelessness on the part of the contractor, 
any material/ equipment get damaged,  the  contractor  shall  submit  
necessary  documents  for  lodging  insurance  claims  as required by 
IDSA Engineer. IDSA shall however reserves the right to recover 
deductible franchise and also unsettled portion of insurance claim 
amount from the contractor. 

 
30. FORCE MAJEURE 

  
(i) The following shall amount to force majeure conditions.  Acts of God, 

Act of any Government, War, Sabotage, Riots, Civil Commotion, Police 
Action, Revolution, Flood, Fire, Cyclone, Earthquake and Epidemic and 
other similar causes over which the contractor has no control. 

(ii) If  the  contractor suffers delay in the due  execution of the contract, 
due to delays caused by force majeure  conditions, as  defined above, 
the agreed time for completion of the work  covered by this contract 
shall be extended  by  a  period  of  time  equal  to  the  period  of  
delay, provided that on the  occurrence  of  any such contingency,   
the   contractor  immediately  reports  to  IDSA  in writing the causes 
for the  delay but the  Contractor  shall  not  be  eligible  for  any  
compensation on this account. 

31. GUARANTEE   Even  though  the  work  will  be  carried  out   under   the      
supervision   of   the Engineer,  the   contractor will  be  responsible for the 
quality  of  the  workmanship  and  shall guarantee  the  work  done for a 
period of twelve months from  the date of completion of all work as per LOA 
and certified by the   Engineer, and  shall rectify, free of cost to IDSA , all 
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defects arising out of faulty erection during the guarantee  period  starting  
from the  date  of completion of rectification.  In the event  of the contractor  
failing  to  repair the  defective  works within  the  time specified by the 
Engineer, IDSA may proceed  to undertake the repairs  of  such defective  
works at  the  contractor's risk  and  cost, without prejudice to any other  rights 
and recover the same from out of any moneys payable to  the contractor or by 
other legal means. 

32. ARBITRATION : All disputes between the parties to the contract arising  out  
of or in relation to the contract, other than those for which  the  decision of  
the Engineer or any other person is by the contract expressed to be final 
and  conclusive,  shall  after 30 days advance  written  notice  by either 
party to the contract to the other     party, be referred to sole arbitration of 
the A s s i s t a n t  D i r e c t o r   or his nominee. The arbitration shall be 
conducted in accordance with the provisions of the Arbitration and 
Conciliation Act, 1996. The  parties  to  the  contract understand and agree 
that it will be no objection that the General Manager or the person  nominated 
as Arbitrator  had  earlier in  his  official  capacity  to deal directly or  
indirectly with the matters to which the contract relates or that in the course 
of his official duties had expressed views on all or any of the matters in 
dispute or difference.  The award of the Arbitrator shall be final and binding 
on the parties to this contract. In the event of the Arbitrator dying, neglecting 
or refusing  to act or resigning or being unable to act for any reason 
Assistant Director or his nominee shall appoint another person to act as an 
arbitrator in accordance with the terms of agreement and the person so 
appointed shall be entitled to proceed from the stage at which it was left out 
by his predecessor. Work under the contract shall be continued during the 
arbitration proceedings. The venue of the arbitration proceedings shall be 
the office of the Assistant Director or his nominee, New Delhi, or such other 
places as the arbitrator may decide. 
 

33. Safety code  

33.1Safety at work site must be maintained as per relevant  norms of IDSA . 
The instruction from Engineer -in-charge must be followed to ensure safe 
completion of all the works. 

While carrying out the works the contractors should be provide for: 
33.2.  (a) Safety of personnel engaged on the construction. 

(b)      Protection and safety of works during their progress. 
(c)       Sanitary and hygienic condition of working and living for 
          his workers, as per labour regulations. 

33.3 However, emergency First Aid facilities as available at IDSA 
office, can be utilized in case of emergency on chargeable basis 
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34 Drawings and documents  

34.1 Necessary drawings / documents by IDSA to carry out the  work will be 
furnished to the contractor by IDSA (except those proposed to be 
prepared by contractor, as mentioned in this contract, if any) on loan 
which shall be returned to IDSA Engineer at site after completion of 
work. Contractor shall ensure safe storage and quick retrieval of these 
documents 

34.2  The construction of the works shall be taken up on the basis of 
construction drawings which shall be issued by IDSA. 

 

35. Delay and extension of time  

 

35 . The Contractor shall not be allowed any time extension of completion except 
in the following cases: 
 

a.  Force majeure conditions viz.,  
(a) War hostilities, invasion, act of foreign enemies, rebellion, revolution, 

insurrection of military or unsurped power, or civil war . 
(b) Riot , commotion, disorder, unless solely restricted to employees of 

the Contractor or his subcontractors and arising from the conduct of 
the works. 

(c) Contamination by radio activity from any nuclear fuel, or from any 
nuclear waste radioactive toxic explosive. 

(d) Flood, tornadoes, earthquakes and land slides. Cyclone. 
b.       The contractor’s work held up for not being given possession of or 

access     
       to the site by the employer. 
c.       Any court order restraining the performance of the contract 
d.      Delay in design and drawings issue by the employer, other than the       
     Contractor’s design and drawings. 
e.     Any operation of the forces of nature. 
f.     Strike, lockouts at the plant area as a whole. Strike and other labour    

         problem of the contract alone will not be eligible for extension. 
 
i) Delayed supply of materials by employer falling in his scope of supply.  
ii) Additional scope of work entrusted of high magnitude 

iii) Breakdown of heavy equipment issued by the employer for a period 
more than seven days. 

36 Any other circumstance of any kind whatsoever which may occur making the 
contractor entitled to an extension of time which, however, shall be in the 
absolute discretion of IDSA. By reason of any other cause, which in the 
absolute discretion of the Engineer is beyond the Contractor's control, then in 
any such case, the Engineer (or higher authority) may make fair and 
reasonable extension in the completion dates of the individual items of work or 
the Contract as a whole. Such extension, which will  be communicated to the 
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Contractor by the Engineer in writing, shall be final and binding on the 
Contractor. No other claim in this respect for compensation or otherwise 
howsoever is admissible. Upon the happening of any such event causing 
delay, the Contractor shall immediately give notice thereof in writing to the 
Engineer but shall nevertheless use constantly his best endeavor to prevent or 
make good the delay and shall do all that may reasonably be required to the 
satisfaction of the Engineer to proceed with the work. 

The Contractor, upon happening of any such event shall immediately 
present the case. The request for extension of time shall be submitted by the 
Contractor in writing and based on the merit the case shall be considered. 

37 Time Schedule  

37.1. The time schedule for completion of the works shall be 4 months from 
the date of LOI 

37.2 In case due to reasons not attributable to the contractor, the work gets 
delayed and scheduled completion gets extended, time extension will 
be granted by IDSA  but in no case over run compensation will be 
payable. 

 

38 Price  

38.1. The contracted price shall be firm & fixed except statutory variation in 
taxes and duties till completion of the work in all respect and no 
escalation in prices on any other account shall be admissible to the 
contractor. 
38.2  The quoted price shall include all taxes and duties (except service 
tax).Service tax shall be quoted separately in the bill of quantities and 
price schedule.  

38.2 The contractor shall pay all (save the specific exclusions as 
enumerated in this contract) taxes, fees, misc. charges, deposits, 
duties, tools, royalties, commissions or other charges which may be 
levied on the input goods and services delivered in course of his 
operations in executing the contract. In case NBPPL is forced to pay 
any of such taxes, IDSA shall have the right to recover the same from 
his bills or otherwise as deemed fit.  

 
39 Evaluation of offers  

39.1. Contractor shall fully understand description and scope of work before 
quoting. The scope of work and responsibility of the contractor as 
mentioned under this specification shall be covered within the quoted / 
finally accepted rates. 

39.2 The Tenderer shall quote the prices/rates for entire scope of work as 
per the rate schedule only, in part III - price bid. Conditional price bids 
or price bids with any deviation / clarification etc. are liable to be 
rejected. No cutting / erasing / over writing shall be done. 
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39.3  Quantities mentioned in the rate schedules are approximate only and 
liable for variation both on positive and negative sides. The tentative 
contract value (CV) for entire scope of work shall be calculated as per 
finally quoted / accepted item rates & the quantities indicated in Rate 
Schedule cum BOQ. 

39.4  Comparison of the prices & determination of lowest bidder shall be as 
per Price Schedule for the complete scope on the basis of cost at site 
that is total cost to IDSA taking into consideration loading if any and all 
available financial advantage.  

39.5 The grand total price of all the items in BOQ shall be the basis for 
deciding the lowest bidder. Refer- Bill of Quantities and price schedule. 

39.6 The mode of measurement shall be according to IS;1200 (latest 
version) to the extent not rendered in- applicable by the specific 
provisions of this contract. 

39.7 Measurement of work completed shall be done by the Contractor and 
submitted to IDSA  for checking and approval. For this purpose, 
Contractor shall submit hard copies as well as a soft copy in the CD 
containing abstract & detailed measurement sheets of the bill. The 
measurement sheets and the bill will be checked and approved by IDSA  
for further processing, or returned to the Contractor for correction and 
resubmission. The certificate of Engineer regarding such approval and 
passing of sums shall be final and conclusive against the Contractor. 

39.8 The abstract of the measurements and RA bill shall be entered in IDSA. 
Measurement Book and signed and dated by both parties as per the 
provisions of the General Conditions of Contract. 

39.9 Payment will be made after satisfactory Completion of work , No part 
payment /Running payment t will be released to contractor under any 
circumstances . 

39.10 The Institute reserves the right to recover/enforce recovery of any 
overpayments detected after the payment as a result of post payment 
audit or technical examination or by any other means ,not withstanding 
the fact that the amount of disputed claims, if any ,of the contractor 
exceeds the amount of such overpayment and irrespective of the facts 
whether such disputed claims of the contractor are the subject matter of 
arbitration or not. 

39.11 No mobilization advance will be given. 
 

40. Even though the work will be carried out under supervision of IDSA, the 
contractor will be responsible for the quality of workmanship, quality of material/ 
items. 

40.1 The contractor shall guarantee the work executed under the scope of 
the contract for a period of 12 months from the date of completion the 
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contracted shall rectify free of cost all defects due to faulty supply or 
work done. In case the contractor fails to repair / replace the defective 
works within the time specified by the engineer, IDSA may proceed to 
undertake the repairs/replace such defective works at contractor’s risk 
and cost without prejudice to any other rights and recover the same 
from security deposit/ other dues.   

 
41. Payment Terms : - 
 
41.1 : 50% payment ( of quoted Amount) will be rele ased after 

Completion of work in 2 blocks  A&C subject to enti re satisfaction 
of IDSA . 

 
41.2 .     40% payment  ( of the Quoted Amount )wil l be released after 

block B & DG’s Residence . 
 
41.3     Balance 10% payment will be released after  satisfactorily running 

the system for 3 months . 
 
41.4 ; Security deposit will be released after Comp letion of defect 

liability / Guarantee period ( 12 months  after dat e of completion)  
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ANNEXURE-B  

 
FINANCIAL VIABILITY 
 
 

1. Owner's capital in the business (incase of Partnership, please 
mention percentage shares and amounts). 
 

2. Quantum of business done during last three financial years.  
 
i) Rs. 

ii) Rs. 

iii) Rs.  

3. Value  of  fixed  Assets  of  the  business  in  last  three  years.  
 

i) Rs. 

ii) Rs. 

iii) Rs.  

4.  Guarantee limits (if any) enjoyed by the firm. 
 

5.  Over draft limits (if any) enjoyed by the firm. 
 
6.  Please enclose   audited profit and    loss account and balance sheet for   

last 3 years (indicate no. of sheets). 
 

7.  Certificate   from   Scheduled   Bank   to   prove   Contractor's financial   
capacity   to undertake the work duly indicating   the financial limits the 
tenderer enjoys. 

 
 
 

(Signature of tenderer)  
With Stamp 

 
NOTE: 
All the above documents should be duly certified by auditors/ Bank as may be 
applicable. 
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ANNEXURE – C 
 

 
Analysis of Similar Jobs Executed /In Progress 

Sl Agency by 
whom 
awarded 

Location of 
the Project 

Capacity & 
Unit Nos. 

Scope of 
work 
& Tonnage 

Date of 
Awad 

Contract 
Value 

1 2 3 4 5 6 7 

 

 

%  of  work
Completed 
&  due  
date for 
completion 

Date of 
completion,I f 
job  is  
already over 

No. of Skilled/ 
Unskilled workers  
deployed at peak 

No. of 
Engrs. & 
Supervisors 
deployed   
at peak 

Details of major T&P like 
cranes,tractors,trailers, 
welding M/c., winches etc. 

Consumables 
By whom 
supplied 
whom 

8 9 10 11 12 13 
      

 
 

(SIGNATURE OF TENDERER)  
WITH STAMP 

 
1. Attach Documentary proof in support.  
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ANNEXURE – D  
 
DECLARATION SHEET  

 

I, ---------------------------------------------------------------hereby certify that, all the 

information and data furnished by me with regard to this Tender Specification No.-----

------------------------------- are true and complete to the best of my  knowledge. I have 

gone through the specification, conditions and stipulations in detail and agree to 

comply with the requirements and intent of specification. 

 

I, further certify that I am the duly authorized representative of the under mentioned 

tenderer and a valid power of attorney to this effect is also enclosed. 

 

I also certified that I/our firm has never been blacklisted /debarred/delisted from any 

government organization . I also certified that our has never been put on holiday list . 

 

Tenderer's Name & Address 
 

Authorized representative's signature with name and address. 
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CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS  
 

 ANNEXURE – E  
 

NOTE: Tenderers are requested to fill in the following details and no column 
should be left blank 
  
1.  Name and address of the tenderer 
2.  Telegraphic/ telex address 
3.  Phone No. (Office)/ Fax No. 
4. Name & designation of the official of 

the tenderer to whom all references 
shall be made. 

5.  Tenderer's proposal No. & date 
 
6.  Whether EMD submitted (By cash/Pay order / bank draft) by.......... 
7.  Validity of offer/ rates quoted for six months from the date of  

            opening of tender                                                                              Yes/No 
10. Details of experience as per clause 11.3 

(in the format as per Annexure-B)      
                         Yes/No 
C)         
                          Yes/No 

12. Attested copy of power of attorney                                                     Yes/No 
13.  Details about type of the firm as per clause               Yes/No 
14.  Status of T&P and month wise deployment plan 

 as per clause11.7 (in the format as per Annexure-) Yes/No 
 

15. Declaration sheet as per clause 11. 09 
              (in the format as per Annexure-F)                              Yes/No 

 
 

 
Date    
(SIGNATURES WITH FULL  
PARTICULARS) 

 
   (SIGNATURE OF TENDERER)  
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FINANCIAL  BID 

 
S. NO Description 

 

Quantity Rate ( Rs)/Unit Amount (Rs)  

1. Providing  & fixing 

Chlorinated Polyvinyl 

Chloride (CPVC ) pipes 

having thermal stability for 

hot & cold water supply 

including all CPVC plain & 

brass threaded fittings, 

including fixing the pipe 

with clamps at 1.00 m 

spacing. This includes 

jointing of pipes & fittings 

with one step CPVC solvent 

cement and testing of 

joints  for leakage and 

complete including fixing of 

tiles  with existing matching 

,  complete  or as per 

direction of Estate 

Manager.  

   

a) 20 mm nominal outer dia 

pipes 

1200 

RM 

  

b) 25 mm nominal outer dia 

pipes 

300 RM   

c)  

 

50 mm nominal outer dia  

pipes 

600 RM   

2. Making connection in 

kitchen including providing 

& fixing of new bib cock  

including fixing of tiles of  

all complete. (make 

80   
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Hindware, Parko or 

equivalent) As approved by 

Engineer  

3 Providing & fixing CPVC 

gate valve like Zoloto or 

Equivalent as approved by 

Engineer  

 

   

a) 25 mm nominal bore 80   

b) 50 mm nominal bore 7   

4 Laying pipe underground by 

cutting road of size 150 X 

150 mm and finish the 

same and making smooth & 

matching with existing 

Road 

50 RM   

5 Dismantling GI pipes 

(external work) including 

excavation and refilling 

trenches after taking out 

the pipes, manually by 

mechanical means 

including stacking of pipes 

within 50 metres lead as 

per direction of Estate 

Manager 

   

a) 15 mm to 40 mm nominal 

bore 

1500 

RM 

  

b) Above 40 mm nominal bore 

 

 

600 RM   

 Grand Total 
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 Grand Total Amount in words:  
 
 
 

The rates should be inclusive of transportation, VAT, all other taxes except 

service tax. Price bid must be separately sealed in another envelope. Open 

price bids will not be entertained.  

 

 

 

Signature of Bidder 

 

 

Name of bidder 

 

 

With Stamp / Date 

 

 

 

 

 


